Web side: www.svpcollegebhabua.org email: svpcollegebhabuamail@gmail.com

Mob. - 9430932433 Fax - 06189: 223265



## S. V. P. COLLEGE, BHABUA (KAIMUR)

(A Constituent Unit of V.K.S.U. - Ara) PIN CODE - 821101 (BIHAR)

Date 17 .02

PRINCIPAL


## TENDER NOTICE

Selected tenders on Prescribed BOQ are Invited for the following word reputed & registered contractor in the office on 22/02/2024 up to 01:00 PM BOQ can be purchased from office of the undersigned on prescribed cost on 20/02/2024 up to 02:00 PM.

It is obligatory to submit the following papers with Tender:- Copy of Proper Registration Paper, PAN Card No., Character Certificate, ITR, Turn over certificate, GST No. Undersigned reserved the right to reject any or all tenders

without assigning any reasons.

| S.N. | Name of Work         | Estimated  | BOQ     | Earnest  | Completion |
|------|----------------------|------------|---------|----------|------------|
|      |                      | Cost       | Amoun   | Money    |            |
|      | INERLIOCKING PAVER   |            |         |          |            |
| 1    | BLOCK ROAD FROM      |            |         |          |            |
|      | PATEL STATUE TO      | 5,26,996/- | 2,500/- | 10,540/- | 3 Months   |
| 1 1  | CHEMISTRY DEPT. TO   |            |         |          | 1          |
|      | GEOGRAPHY DEPT.      |            |         |          |            |
|      | INERLIOCKING PAVER   |            |         |          |            |
| 1 1  | BLOCK ROAD FROM      |            |         |          |            |
| 1 1  | STAFF FOOM TO        | 5,87,157/- | 2,500/- | 11,743/- | 3 Months   |
| 2    | PRINCIPAL RESIDENCE. |            | ,       |          |            |
|      | CONSTRUCTION OF      |            |         |          |            |
| 1    | GENERATOR ROOM TO    | 4,06,000/- | 2,500/- | 08,120/- | 3 Months   |
| 3    | ACCOMMODATE THREE    |            |         |          |            |
|      | D.G. SETS.           |            |         |          |            |
|      | CONVERTING A         |            |         |          |            |
| 1    | EXISTING ROOM AS     |            |         |          | 1          |
| 4    | I.C.T. LAB WITH WALL | 4,82,500/- | 2,500/- | 09,650/- | 3 Months   |
|      | PANELLING & FALSE    | 16         |         | 1.000    | J. Mondis  |
|      | CEILING.             |            |         |          |            |



D.G. SE18.

